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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN VALLEJO
FROM NAPA RIVER BRIDGE TO SONOMA BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the second paragraph is replaced by the following two paragraphs:

"No work shall be performed on this project before March 1, 2002.
After the contract has been approved by the Attorney General or the attorney appointed and authorized

to represent  the Department of Transportation the Contractor shall begin work within 15 calendar days
after March 1, 2002."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second and third paragraphs are deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first
paragraph:

"Attention is directed to "Relations with United Army States Corps of Engineers" of these special
provisions regarding noise restrictions and other conditions of the Permit."

In the Proposal and Contract, the Engineer’s Estimate Items 37, 181, and 184 are revised as attached.
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To Proposal and Contract book holders:

Replace pages 4 and 12 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and
12 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 074029 TEMPORARY SILT FENCE M 3780

22
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

23
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

24
(S)

129000 TEMPORARY RAILING (TYPE K) M 8020

25
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 260

26 150174 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 1400

27 150206 ABANDON CULVERT EA 7

28 150221 ABANDON INLET EA 1

29 150608 REMOVE CHAIN LINK FENCE M 1550

30 150668 REMOVE FLARED END SECTION EA 2

31 150711 REMOVE PAINTED TRAFFIC STRIPE M 8600

32 022566 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 500

33 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 210

34 150722 REMOVE PAVEMENT MARKER EA 1370

35 150741 REMOVE ROADSIDE SIGN
MOUNTED ON MAST ARM

EA 3

36 150742 REMOVE ROADSIDE SIGN EA 38

37 150747 REMOVE ROADSIDE SIGN (STRAP
AND SADDLE BRACKET METHOD)

EA 12

38 150760 REMOVE SIGN STRUCTURE EA 1

39 150771 REMOVE ASPHALT CONCRETE DIKE M 590

40 022567 REMOVE AUTOMATIC DRAINAGE
GATE

EA 2

4
REVISED PER ADDENDUM NO. 1 DATED OCTOBER 22, 2001



ENGINEER'S ESTIMATE
04-0T1414

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

181
(S-F)

022603 MISCELLANEOUS IRON AND STEEL
 (STEEL BULKHEAD)

KG 540

182
(S)

800386 CHAIN LINK FENCE (TYPE CL-1.2,
VINYL-CLAD)

M 684

183
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 2050

184 800392 CHAIN LINK FENCE (TYPE CL-1.8,
VINYL-CLAD)

M 34

185
(S-F)

048767 CHAIN LINK FENCE (MODIFIED) M 335

186 800628 CHAIN LINK FENCE (TYPE CL-3.0,
VINYL-CLAD)

M 20

187
(S)

802586 1.2 M CHAIN LINK GATE (TYPE CL-
1.8, VINYL-CLAD)

EA 1

188
(S)

022604 5.0 M CHAIN LINK GATE (TYPE CL-
1.8)

EA 1

189 820107 DELINEATOR (CLASS 1) EA 43

190
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 170

191
(S-F)

833032 CHAIN LINK RAILING (TYPE 7) M 102

192 833080 CONCRETE BARRIER (TYPE K) M 440

193
(F)

833142 CONCRETE BARRIER (TYPE 26
MODIFIED)

M 102

194
(S)

022675 REMOVABLE BOLLARD EA 4

195
(S)

022605 PERMANENT BOLLARD EA 2

196 839559 TERMINAL SYSTEM (TYPE ET) EA 1

197
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 11

198
(S)

839591 CRASH CUSHION, SAND FILLED EA 3

199 839701 CONCRETE BARRIER (TYPE 60) M 1850

200 839703 CONCRETE BARRIER (TYPE 60C) M 390
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